

## APPENDIX C

UNITED STATES DEPARTMENT OF THE INTERIOR  
NATIONAL PARK SERVICE

## PACKAGE ESTIMATING DETAIL

REGION National Capital	PARK George Washington Memorial Parkway
PACKAGE NUMBER 300	PACKAGE TITLE HSR, Patowmack Canal

(If more space is needed, use plain paper and attach)

ITEM	QUANTITY	COST
<u>Cost Estimate/Preferred Alternative</u>		
As the preferred alternative is a combination of the three alternatives developed by the Williamsport Preservation Training Center in 1985, the cost estimates are based for the most part on that report.		
<u>Priority 1</u>		
o Lock 2		\$165,000.
o Lock 1 (no gates)		225,000.
o Lock 3		25,000.
o Locks 4, and 5		60,000.
o Head gate		65,000.
		<u>\$540,000.</u>
<u>Priority 2</u>		
o Foundry site		
o Waste weir		\$1,042,000.
o Control gates		
o Canal prism		
o Holding basin		
		369,000.
		<u>\$1,411,000.</u>

SUMMARY OF CONSTRUCTION ESTIMATES		CLASS OF ESTIMATE		
		A	B	C
		<input type="checkbox"/> Working Drawings	<input checked="" type="checkbox"/> Preliminary Plans	<input type="checkbox"/> Similar Facilities
Proj. Type				Totals from Above
				B & U R & T
52	Museum Exhibits			XXXXX
55	Wayside Exhibits			XXXXX
62	Audio-Visual			XXXXX
89	Ruins Stabilization			XXXXX
91	Construction			
92	Utility Contracts			XXXXX
ESTIMATES APPROVED (Signature)		(title)	(date)	

POST PROFESSIONAL SERVICES ESTIMATES AND SCHEDULING ON BACK OF FORM

MAY 1986

APPENDIX C

UNITED STATES DEPARTMENT OF THE INTERIOR  
NATIONAL PARK SERVICE

PACKAGE ESTIMATING DETAIL

REGION National Capital	PARK George Washington Memorial Parkway
PACKAGE NUMBER 300	PACKAGE TITLE HSR, Patowmack Canal

(If more space is needed, use plain paper and attach)

ITEM	QUANTITY	COST
Priority 3		
o Upper guard gate and spillway		50,000.
o Lower spillway		
o Wing wall		
		50,000.
PRIORITY 1		540,000.
PRIORITY 2		1,411,000.
PRIORITY 3		50,000.
	TOTAL	\$2,001,000.

SUMMARY OF CONSTRUCTION ESTIMATES	CLASS OF ESTIMATE		
	A <input type="checkbox"/> Working Drawings	B <input checked="" type="checkbox"/> Preliminary Plans	C <input type="checkbox"/> Similar Facilities
Proj. Type			Totals from Above B & U      R & T
52 Museum Exhibits			XXXXX
55 Wayside Exhibits			XXXXX
62 Audio-Visual			XXXXX
89 Ruins Stabilization			XXXXX
91 Construction			
92 Utility Contracts			XXXXX
ESTIMATES APPROVED (Signature)	(title)	(date)	

POST PROFESSIONAL SERVICES ESTIMATE AND SCHEDULING ON BACK OF FORM